



MICROWAVE TUBE RESEARCH & DEVELOPMENT CENTRE [MTRDC]
DEFENCE RESEARCH & DEVELOPMENT ORGANISATION (DRDO)
MINISTRY OF DEFENCE
GOVERNMENT OF INDIA
P.O. BOX NO. 1310, BE COMPLEX JALAHALLI, BENGALURU-560013
FAX No. :+91-080-28386809/ 1750/ 6804 E-mail: mmg@mtrdc.drdo.in

EM-POWER TO EMPOWER THE DEFENCE

PROPREITARY TENDER NOTICE THROUGH e-TENDER

1. The Director, MTRDC on behalf of President of India desires to procure following Stores from original manufacturer(s)/ accredited supplier(s) under Two Bid Systems through online e-tendering from CPP portal.

Tender No.	Description of Stores	Qty. reqd. & UOM	Cost of Tender Documents	EMD Amount Refundable
MTRDC/MMG/16124/ TE/FP/17-18/MTR-23	High Voltage Capacitor Charging Power Supply for Marx Generator <i>(Detailed specifications attached with Tender documents)</i>	02Sets.	Rs.500/-	Rs. 4,71,900/-

Tender Fee: Nil if the tenders are downloaded.

Rs. 500 in form of Demand Draft for tenders requested through post
The DD should be in favour of 'The Director, MTRDC', payable at Bangalore

Issue of Tender Document Form: **Available in CPP Portal (e-procurement portal)**

Acceptance of Offers/ Tenders on or before **As per CPP Notification**

Opening of Tender (Techno-Commercial Bid only) : on **As per CPP Notification**

Opening of Price Bid : **As per CPP Notification**

2. **Purchase of Tender:**

- a) The tender document containing detailed specification/drawing (if applicable) of the items with terms and conditions can be downloaded from CPP Portal.
b) Tender documents are not transferable and cost of tender document is not refundable.

3. Note : Tender fee and EMD should be in the form of demand draft in favour of The Director, MTRDC, Payable at Bangalore. The vendors registered with DGS&D, any Government Department or any Lab/Establishment of DRDO need not submit tender fee & EMD. However valid registration certificate should be enclosed with the technical bid. For all other details for submission of the quote, refer to the special instructions attached with tender documents.

Director

Handwritten signature and date: 11/12/17